@ AC&W Railroad Relocation Study
Conceptual Construction Cost Estimates

RSSH

Recommendation

Estimated Total
Cost
(in 2015 $M)*

Estimated Total
Cost
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Estimated ROW
Cost
(in 2015 $M)

Estimated
Construction Cost
(in 2015 SM)

Estimated Utility
Cost
(in 2015 $M)

Project | Approximate

P d USDG Classificati
Type Length ropose assification

Limits (From, To)

Project Name

N David St E Craighead Rd to And St/ At St
avidson St/ raighead Rd to Anderson St/ Atmore N 1,050" Avenue $1,502,450.00 $393,150.00 $200,000.00 $2,095,600.00 $2.1 TBD
Anderson St intersection
Card St Ext Existing Card St to Anderson St N 225" Local Residential Street $233,643.00 $424,800.00 $40,000.00 $698,443.00 S0.7 TBD
N Davidson St/Anderson St intersection to
N Davidson St / . . N 1,450 Main Street $1,750,394.00 $684,600.00 $280,000.00 $2,714,994.00 $2.8 TBD
Bearwood Av (at-grade railroad crossing)

At Street And SttoS Creek Rd NCDOT SPOT
more Stree NAErson St 1o sugari.ree N 1,825' Avenue $4.623,352.00 | $1,511,700.00 $350,000.00 $6,485,052.00 6.5 A
Extension (railroad grade separation) Prioritization 5.0

Bearwood Av Atmore St Ext to N Davidson St 975" Main Street $1,639,861.00 $705,600.00 $190,000.00 $2,535,461.00 S2.6 TBD

Bearwood Ay | |\ Davidson Stunder Sugar Creek Rd to existing | 325' Local Office/Commercial Street N/A - funded (NCDOT STIP No. U-5008)

Bearwood Av
Northmore St Norwell Pl to Sugar Creek Rd N 975" Local Office/Commercial Street $1,335,248.00 $807,150.00 $180,000.00 $2,322,398.00 S2.4 TBD
Anderson St Atmore St to Oakwood Av W 1,100 Avenue $1,312,133.00 $0.00 $1,020,000.00 $2,332,133.00 S2.4 TBD
Essex St Ext Spencer St Ext to Atmore St N 575 Local Residential Street $943,718.00 $1,048,200.00 $110,000.00 $2,101,918.00 $2.2 TBD
Spencer St Ext Anderson St to Sweetbriar St N 900" Local Residential Street $817,896.00 $0.00 $180,000.00 $997,896.00 $1.0 TBD
Over NCRR/NS Main line tracks
Pedestrian Bridge | (at proposed CATS parking deck, or alternate N N/A N/A $5,062,958.007 $5,062,958.007 $5.1 TBD
location between 36th St and Sugar Creek Rd)
N - New location roadway or partial new alignment Total $14,158,695.00 $5,575,200.00 $2,550,000.00 $22,283,895.00 $27.8

W - Widening of existing roadway to accommodate bike/ped

*Rounded up to nearest hundred thousand
ACost based on CATS BLE Sugar Creek Ped Bridge - ROM Cost Estimate (07-29-15)



